

**EAST INTERIM ALIGNMENT**

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
1	MOBILIZATION	1	LS	\$ 338,000	\$ 338,000
2	TEMPORARY FEATURES AND APPURTENANCES (TRAFFIC CONTROL, DRAINAGE, ETC.)	1	LS	\$ 238,000	\$ 238,000
3	ROADWAY (SURVEY, CLEARING, EARTHWORK, BASES, SURFACINGS, ETC.)	1	LS	\$ 1,309,000	\$ 1,309,000
4	STRUCTURES (CULVERT AND WALLS)	1	LS	\$ 994,000	\$ 994,000
5	STORMWATER DRAINAGE AND MANAGEMENT	1	LS	\$ 304,000	\$ 304,000

PRELIMINARY COST SUMMARY	TOTAL
Preliminary Engineering	\$ 1,300,000
Construction Subtotal	\$ 3,183,000
40% Construction Contingency	\$ 1,273,200
15% Construction Administration	\$ 669,000
ROW Acquisition	\$ 1,761,000
Wetland Mitigation	\$ 5,000
<b>Total</b>	<b>\$ 8,192,000</b>

**Note: Costs, quantities and assumptions are based on conceptual designs and are subject to change.**